| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 01/ 00
PAGE : 335 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 2, 571, 846. 79 ROUTE : TOLL
CALL ORDER : 335 CONTRACT | D : RT-24399- A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DISTRCT : TOLL
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,046,570.15 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,177,428.40 106. 3940%
3 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 2,322,222.78 113. 4690%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,437, 746.60 119. 1137%
5 35-1106884 ELLAS CONSTRUCTI ON CO $ 2,469,928.95 120. 6862%
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| SUPERI CR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  RENOVATI ON OF TOLL PLAZA
I | |
0001 105- 01925 8.000 MOS | 1787. 22000 14297. 76 1895. 12000 15160. 96 1100. 00000 8800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3877. 85000 3877. 85| 7019. 64000 7019.64]  84925. 00000 84925. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  99687. 66000 99687. 66/ 108850. 00000 108850. 00|  115000. 00000 115000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 15250. 000 n2 | 4. 88000 74420. 00| 5. 78000 88145. 00| 5. 60000 85400. 00
PAVEMENT, REMOVE , REI NFORCED | | |
0005 202- 02278 502.000 m | 12. 09000 6069. 18] 4. 59000 2304. 18| 4. 00000 2008. 00
CURB, CONCRETE, REMOVE | | |
0006 202- 05677 13.000 EACH 1182. 62000 15374. 06 2230. 88000 29001. 44 1500. 00000 19500. 00
BARRI ER | SLAND, REMOVE | | |
0007 202- 52710 180.000 n2 | 34. 68000 6242. 40 4.13000 743. 40| 7.00000 1260. 00
SI DEWALK, CONCRETE, REMOVE | | |
0008 203- 02000 1163.000 n8 | 31. 29000 36390. 27| 5. 16000 6001. 08| 42.00000 48846. 00
EXCAVATI ON,  COVMMON | | |
0009 203- 60778 LUMP| 1838. 53000 1838. 53| 5908. 94000 5908. 94| 5000. 00000 5000. 00
GRADI NG | | |
0010 210- 05839 LUMP| 6840. 00000 6840. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
TEMPORARY LANE CONTROLLER LI GHTS | | |
0011 210- 05839 LUWP| 6970. 00000 6970.00]  22500. 00000 22500. 00| 7500. 00000 7500. 00
TEMPORARY PLAZA LI GHTI NG | | |
0012 210- 05873 LUMP| 7280. 00000 7280. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
TESTI NG OF MATERI ALS | | |
0013 210- 06382 LUMP|  169560. 00000 169560. 00|  305271. 39000 305271.39| 120000. 00000 120000. 00

CANOPY , 18.3 mX 26.0 m | | |
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ENG NEER S ESTI MATE: $ 2,571, 846. 79 ROUTE : TOLL
CALL ORDER . 335 CONTRACT | D : RT-24399-A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT :
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0014 210- 06382 LUMP|
CANCPY , DEMOLI TI ON AND REMOVAL |
0015 210- 06781 LUMP|
ENVI RONVENTAL PLAZA CLEANI NG |
0017 501- 05240 3441.000 m |
CONTRACTI ON JO NT, DL |
0018 501- 05310 187.000 m |
TERM NAL JO NT |
0019 501- 51940 1460.000 m |
PREFORVED JO NT MATERI AL, 25 mm |
0020 502- 06327 14250.000 n2 |
PCCP, 250 mm, REINFORCED, CLASS C |
0021 601-05011 8.000 EACH
BARRI ER | SLAND TYPE |, 49 m LENGTH |
0022 601- 05011 5.000 EACH
BARRI ER | SLAND TYPE |1, 72 m LENGTH
0023 602- 05682 1000.000 m |
TEMPORARY BARRI ER, WATER FI LLED |
0024 603- 04244 26.000 EACH
GATE , REMOVE AND RESET |
0025 604- 06070 180.000 n2 |
S| DEWALK, CONCRETE |
0026 605- 06100 459.000 m |
CURB, |NTEGRAL, C, CONCRETE |
0027 712-04784 3.000 EACH
STRUCTURE , WALK BRI DGE
0028 715- 92037 180.000 m |
PI PE, PVC, 100 mm |
0029 720- 44000 6.000 EACH
CASTING ADJUST TO GRADE |
0030 720- 45055 3.000 EACH
I NLET, MLO |
0031 728- 98377 LUMP|
MASONRY COATI NG |
0032 801- 01093 8.000 EACH
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY FLASHI NG 45 nph [
0033 801- 06606 16. 000 EACH|
BARRI CADE, 111B |
0034 801- 06640 27.000 EACH

CONSTRUCTI ON SI GN, A

UNI'T PR CE

12000

12875

21.

100.

38

13975

22000

144,

785.

44,

26

1252

41.

365.

1380

27280

695

125

89

05000
44000
00000
88000
64000
62000
25000
89000
76000
00000

00000

00000
00000

I
ANOUNT]|

UNI T PRI CE AMOUNT|  UNIT PRI CE
12000. 00| 15235. 71000 15235. 71| 21000. 00000
12875 OOI 21125. 00000 21125.00I 13250. 00000
74807 34I 21. 58000 74256.78I 20. 00000
18714 96I 22. 63000 4231.81I 200. 00000
9606.80I 2. 01000 2934.60I 14. 00000
551902.50I 39. 24000 559170.00I 43. 50000
111801.36I 15867. 32000 126938.56I 15000. 00000
110000.25I 31734. 34000 158671.70I 30000. 00000
144440.00I 100. 00000 1000O0.00I 90. 00000
20410.00I 860. 00000 22360.00I 1210. 00000
8078.40I 26. 58000 4784.40I 37.50000
12227.76I 23. 06000 10584.54I 30. 00000
3757.86I 1096. 07000 3288.21I 4000. 00000
7425.00I 7. 94000 1429.20I 33. 00000
2195.34I 174. 25000 1045.50I 250. 00000
4142.28I 1693. 25000 5079.75I 1700. 00000
27280.00I 30600. 00000 30600.00I 44550. 00000
5560.00I 600. 00000 4800.00I 600. 00000
I I
2000.00I 90. 00000 1440.00I 90. 00000
2403.00I 90. 00000 2430.00I 90. 00000

619875.
120000.
150000. 00
90000. 00
31460. 00
6750. 00
13770. 00
12000. 00
5940. 00
1500. 00
5100. 00
44550. 00

4800. 00

1440. 00

2430. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 335 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,571, 846. 79 ROUTE : TOLL
CALL ORDER . 335 CONTRACT | D : RT-24399-A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 35-1035114
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON] SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0035 801-06710 180. 000 DAY | 14. 00000 2520. 00| 12. 00000 2160. 00| 12. 00000 2160. 00
FLASHI NG ARROW S| GN | | |
0036 801-06775 LUWP| 15252. 91000 15252. 91| 3106. 33000 3106. 33| 115101. 00000 115101. 00
MAI NTAI NI NG TRAFFI C | | [
0037 802-03896 14.000 EACH 105. 86000 1482. 04| 122. 24000 1711. 36| 400. 00000 5600. 00
BOLLARD , REMOVE | | |
0038 805- 06087 18.000 EACH 1245. 00000 22410. 00| 850. 00000 15300. 00| 850. 00000 15300. 00
FLASHER AND BEACON ASSEMBLY | | |
0039 805-06722 3.000 EACH 47940. 00000 143820. 00| 36075. 00000 108225. 00| 45000. 00000 135000. 00
MESSAGE BOARD , PROGRAMVABLE | | [
0040 805- 78746 417.000 m | 86. 70000 36153. 90| 56. 00000 23352. 00| 56. 00000 23352. 00
PREFORMED LOOP DETECTORS | | [
0041 807-04866 5.000 EACH 830. 00000 4150. 00| 750. 00000 3750. 00| 750. 00000 3750. 00
LUM NAI RE , 175 WATT, M4, DAMP LOCATI ON | | |
0042 807-04962 4,000 EACH 3490. 00000 13960. 00| 6650. 00000 26600. 00| 3350. 00000 13400. 00
LI GHT , LANE CONTROLLER | | [
0043 807- 86600 36. 000 EACH 680. 00000 24480. 00| 750. 00000 27000. 00| 750. 00000 27000. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 100 WATT | | |
0044 808- 75002 540.000 m | 0. 95000 513. 00| 0. 89000 480. 60| 0. 89000 480. 60
LINE, PAINT, BROKEN, WH TE, 150 nm | | [
0045 808- 75007 502.000 m | 0. 95000 476. 90| 0. 89000 446. 78| 0. 89000 446. 78
LINE, PAINT, SOLID, WA TE, 150 mm | | [
0046 808- 75047 160.000 m | 0. 95000 152. 00| 0. 89000 142. 40| 0. 89000 142. 40
LINE, PAINT, SOLID, YELLOW 150 nm | | [
0047 900- 05012 18. 000 EACH| 6416. 68000 115500. 24| 6998. 47000 125972. 46| 6275. 00000 112950. 00
TREADLES AND FRAMES | | |
0048 304- 06464 1448.000 nB | 25. 91000 37517. 68| 27. 64000 40022. 72| 26. 00000 37648. 00
SUBBASE FOR PCCP , 53D SLAG | | [
0049 304- 06464 2172.000 n8 | 17. 36000 37705. 92| 23. 18000 50346. 96| 24. 00000 52128. 00
SUBBASE FOR PCCP , 8 SLAG | | |
SECTI ON TOTALS | $ 2,046, 570. 15| $ 2,177, 428. 40| $ 2,322,222.78
______________________________________________________________________ e
CONTRACT TOTALS | $ 2,046, 570. 15| $ 2,177,428. 40| $ 2,322,222.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,571, 846. 79 ROUTE : TOLL
CALL ORDER . 335 CONTRACT | D : RT-24399-A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1106884 [
| RFETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  RENOVATI ON OF TOLL PLAZA

I
850. 00000 6800. 00| 1300. 00000 10400. 00|

0001 105- 01925 8.000 MDS |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 8300. 00000 8300.00]  13100. 00000 13100. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  125000. 00000 125000. 00|  122500. 00000 122500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 15250.000 n2 | 6. 00000 91500. 00| 5. 60000 85400. 00|
PAVEMENT, REMOVE , REI NFORCED | | |
0005 202- 02278 502.000 m | 7.20000 3614. 40| 5. 45000 2735. 90|
CURB, CONCRETE, REMOVE | | |
0006 202- 05677 13.000 EACH| 4200. 00000 54600. 00| 4750. 00000 61750. 00|
BARRI ER | SLAND, REMOVE | | |
0007 202- 52710 180.000 n2 | 10. 50000 1890. 00| 6. 00000 1080. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0008 203- 02000 1163.000 n8 | 16. 00000 18608. 00| 13. 00000 15119. 00|
EXCAVATI ON,  COMMON | | [
0009 203- 60778 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00|
GRADI NG | | |
0010 210- 05839 LUMP| 8400. 00000 8400. 00| 6840. 00000 6840. 00|
TEMPORARY LANE CONTROLLER LI GHTS | | |
0011 210- 05839 LUMP|  24000. 00000 24000. 00| 6970. 00000 6970. 00|
TEMPORARY PLAZA LI GHTI NG | | |
0012 210- 05873 LUMP| 8300. 00000 8300. 00| 5000. 00000 5000. 00|
TESTI NG OF MATERI ALS | | |
0013 210- 06382 LUMP|  163500. 00000 163500. 00]  295000. 00000 295000. 00
CANCPY , 18.3 mX 26.0 m | | |
0014 210- 06382 LUMP|  18000. 00000 18000. 00|  48000. 00000 48000. 00|
CANCPY , DEMOLI TI ON AND REMOVAL | | |
0015 210- 06781 LUMP|  16500. 00000 16500. 00|  12625. 00000 12625. 00|
ENVI RONVENTAL PLAZA CLEANI NG | | |
0017 501- 05240 3441.000 m | 25. 80000 88777. 80| 24. 25000 83444. 25|
CONTRACTI ON JO NT, DL | | |
0018 501- 05310 187.000 m | 110. 00000 20570. 00| 90. 00000 16830. 00|
TERM NAL JO NT | | |
0019 501- 51940 1460.000 m | 10. 00000 14600. 00| 4. 25000 6205. 00|
PREFORVED JO NT MATERI AL, 25 mm | | |
0020 502- 06327 14250.000 n2 | 39. 70000 565725. 00| 43. 60000 621300. 00|
PCCP, 250 nm, REI NFORCED, CLASS C | | |
0021 601- 05011 8.000 EACH  14400.00000 115200.00]  19200. 00000 153600. 00|

BARRI ER | SLAND TYPE |, 49 m LENGTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,571, 846. 79 ROUTE : TOLL
CALL ORDER . 335 CONTRACT | D : RT-24399-A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT :
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1106884 [
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0022 601-05011 5.000 EACH| 26300. 00000 131500. 00| 39600. 00000 198000. 00|
BARRI ER | SLAND TYPE |1, 72 m LENGTH | | |
0023 602- 05682 1000.000 m | 138. 00000 138000. 00| 125. 00000 125000. 00|
TEMPORARY BARRI ER, WATER FI LLED | | |
0024 603- 04244 26.000 EACH 3700. 00000 96200. 00| 785. 00000 20410. 00|
GATE , REMOVE AND RESET | | [
0025 604-06070 180.000 n2 | 49. 00000 8820. 00| 33. 40000 6012. 00|
S| DEWALK, CONCRETE | | [
0026 605- 06100 459.000 m | 40. 00000 18360. 00| 34. 10000 15651. 90|
CURB, | NTEGRAL, C, CONCRETE [ | |
0027 712-04784 3.000 EACH 2500. 00000 7500. 00| 2750. 00000 8250. 00|
STRUCTURE , WALK BRI DGE | | [
0028 715-92037 180.000 m | 70. 00000 12600. 00| 37. 00000 6660. 00|
PIPE, PVC, 100 nm | | [
0029 720- 44000 6.000 EACH 250. 00000 1500. 00| 250. 00000 1500. 00|
CASTI NG ADJUST TO GRADE | [ [
0030 720- 45055 3.000 EACH 1500. 00000 4500. 00| 2700. 00000 8100. 00|
| NLET, MLO | | [
0031 728-98377 LUWP| 50000. 00000 50000. 00| 51000. 00000 51000. 00|
MASONRY COATI NG | | [
0032 801-01093 8.000 EACH 725. 00000 5800. 00| 695. 00000 5560. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY FLASHI NG 45 nph [ | [
0033 801- 06606 16. 000 EACH 130. 00000 2080. 00| 125. 00000 2000. 00|
BARRI CADE, |11B | | |
0034 801- 06640 27.000 EACH 95. 00000 2565. 00| 89. 00000 2403. 00|
CONSTRUCTI ON SI GN, A | | |
0035 801-06710 180. 000 DAY | 14. 00000 2520. 00| 14. 00000 2520. 00|
FLASHI NG ARROW S| GN | | [
0036 801-06775 LUMP| 11000. 00000 11000. 00| 8300. 00000 8300. 00|
MAI NTAI NI NG TRAFFI C | | |
0037 802- 03896 14. 000 EACH 140. 00000 1960. 00| 300. 00000 4200. 00|
BOLLARD , REMOVE | | [
0038 805- 06087 18. 000 EACH 1000. 00000 18000. 00| 1245. 00000 22410. 00|
FLASHER AND BEACON ASSEMBLY | | |
0039 805-06722 3.000 EACH 51000. 00000 153000. 00| 48940. 00000 146820. 00|
MESSAGE BOARD , PROGRAMVABLE | | [
0040 805- 78746 417.000 m | 118. 00000 49206. 00| 87. 00000 36279. 00|
PREFORMED LOOP DETECTORS | | [
0041 807-04866 5.000 EACH 950. 00000 4750. 00| 836. 00000 4180. 00|

LUM NAIRE , 175 WATT, M+, DANP. LOCATI ON |
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ENG NEER S ESTI MATE: $ 2,571, 846. 79 ROUTE : TOLL
CALL ORDER . 335 CONTRACT | D : RT-24399-A COUNTI ES : PORTER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1106884 [
| RIETH RILEY CONSTRUCTION | ELLAS CONSTRUCTI ON QO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 807-04962 4.000 EACH 12600. 00000 50400. 00| 3490. 00000 13960. 00|
LI GHT , LANE CONTROLLER | | |
0043 807- 86600 36.000 EACH 1000. 00000 36000. 00| 680. 00000 24480. 00|
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 100 WATT | | |
0044 808- 75002 540.000 m | 1. 00000 540. 00| 0. 95000 513. 00|
LI NE, PAINT, BROKEN, WH TE, 150 mm | | |
0045 808- 75007 502.000 m | 1. 00000 502. 00| 0. 95000 476. 90|
LINE, PAINT, SOLID, WH TE, 150 nm | | |
0046 808- 75047 160.000 m | 1. 00000 160. 00| 0. 95000 152. 00|
LI NE, PAINT, SCLID, YELLOW 150 nm | | |
0047 900- 05012 18. 000 EACH| 8300. 00000 149400. 00| 6180. 00000 111240. 00|
TREADLES AND FRAMES | | |
0048 304- 06464 1448.000 nB | 41. 50000 60092. 00| 22. 00000 31856. 00|
SUBBASE FOR PCCP , 53D SLAG | | |
0049 304- 06464 2172.000 n8 | 26. 20000 56906. 40| 18. 00000 39096. 00|
SUBBASE FOR PCCP , 8 SLAG | | |
SECTI ON TOTALS | $ 2,437,746. 60| $ 2,469, 928. 95|
__________________________________________ S )
CONTRACT TOTALS | $ 2,437,746. 60| $ 2,469, 928. 95|




LI NE, THERMOPLASTI C,

BROKEN, WH TE, 150 | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 368. 91 ROUTE : TOLL
CALL ORDER . 341 CONTRACT I D : RT-24685-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 34-4272670 JOHNSQN, S. E. COWPAN ES $ 486, 520. 74 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 553, 604. 55 113. 7884%
3 35- 1065659 BROOKS CONSTRUCTI ON $ 555, 830. 33 114. 2459%
| (1) 34-4272670 | (2) 35-1185040 | (3) 35-1065659
| JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 WEDGE AND LEVEL ONLY
[ I |
0001 110-01001 LUMP| 3000. 00000 3000. 00| 24245, 00000 24245, 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-60820 106073.220 n2 | 0. 20000 21214. 64| 0. 60000 63643. 93| 0. 60000 63643. 93
SURFACE M LLI NG, ASPHALT | | [
0003 402- 05495 9518.000 My | 44, 00000 418792. 00| 44, 00000 418792. 00| 46. 00000 437828. 00
HVA WEDGE AND LEVEL | | [
0004 406- 05520 29.200 My | 200. 00000 5840. 00| 245. 00000 7154. 00| 200. 00000 5840. 00
ASPHALT FOR TACK COAT | | [
0005 801-01093 4.000 EACH 200. 00000 800. 00| 550. 00000 2200. 00| 510. 00000 2040. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0006 801- 06640 32.000 EACH 150. 00000 4800. 00| 150. 00000 4800. 00| 150. 00000 4800. 00
CONSTRUCTI ON SI GN, A | | |
0007 801-06710 30. 000 DAY | 25. 00000 750. 00| 24. 00000 720. 00| 25. 00000 750. 00
FLASHI NG ARROW S| GN | | |
0008 801-06775 LUMP| 11000. 00000 11000. 00| 13550. 00000 13550. 00| 11700. 00000 11700. 00
MAI NTAI NI NG TRAFFI C | | |
0009 808- 75007 87648.000 m | 0. 15000 13147. 20| 0. 13000 11394. 24| 0. 15000 13147. 20
LINE, PAINT, SCOLID, WH TE, 150 nm | | |
0010 808- 75047 3696.000 m | 0. 15000 554, 40| 0. 13000 480. 48| 0. 20000 739. 20
LI NE, PAINT, SCLID, YELLOW 150 mm | | |
0011 808- 75996 45,000 EACH 10. 00000 450. 00| 8. 00000 360. 00| 45. 00000 2025. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0012 808- 75998 45. 000 EACH 34. 50000 1552. 50| 34. 50000 1552. 50| 65. 00000 2925. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0013 808- 96075 1848.000 m | 2. 50000 4620. 00| 2. 55000 4712. 40| 4. 00000 7392. 00
|
I

mm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 807, 368. 91 ROUTE : TOLL
CALL ORDER . 341 CONTRACT I D : RT-24685-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1185040 | (3) 35-1065659
| JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 486, 520. 74| $ 553, 604. 55| $ 555, 830. 33
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 486, 520. 74| $ 553, 604. 55| $  555,830.33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 615 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 91, 135. 68 ROQUTE : | TALL
CALL ORDER . 615 CONTRACT | D : Mr-24687-A COUNTI ES : ELKHART LAPORTE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . TALL
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 77,296. 93 100. 0000%
2 35-1965249 TRI AD CONSTRUCTI ON, | NC. $ 87, 367.50 113. 0284%
3  35-0821499 DREW JAMES H CORPORATI ON $ 115, 486. 00 149. 4056%
| (1) 35-1582109 | (2) 35-1965249 | (3) 35-0821499
| KANKAKEE VALLEY CONSTRUCTI ON| TRI AD CONSTRUCTI ON, | NC. | DREW JAMES H. CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001 I NSTALLATI ON OF FENCE AT TRUCK ONLY PARKI NG AREAS
[ I |
0001 110-01001 LUWP| 7546. 93000 7546. 93| 3950. 00000 3950. 00| 3315. 00000 3315. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-99187 2185.000 m | 2. 00000 4370. 00| 3. 50000 7647. 50| 9. 80000 21413. 00
FENCE, FARM FI ELD, REMOVE | |
0003 603-01891 8.000 EACH 275. 00000 2200. 00| 550. 00000 4400. 00| 1195. 00000 9560. 00
FENCE GATE, CHAIN LINK, SECURI TY, 1820 | | |
mm X 3.7 m | | |
0004 603-92230 2340.000 m | 27. 00000 63180. 00| 30. 50000 71370. 00| 34. 70000 81198. 00
FENCE, CHAIN LINK, SECURITY, 1820 mm | | |
SECTI ON TOTALS [ $ 77, 296. 93| $ 87, 367. 50| $ 115, 486. 00
------------------------------------------ E T T T T T T

CONTRACT TOTALS | $ 77, 296. 93| $ 87, 367. 50| $ 115, 486. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 771 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 264, 740. 72 ROUTE : 1-80
CALL ORDER : 771 CONTRACT 1D : TT-24394-A COUNTI ES : LAKE ST. JOSEPH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : TOLL
CONTRACT TIME : 06/24/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 62-1339540 HAWK ENTERPRI SES, | NC. $ 250, 000. 00 100. 0000%
2 74-2851603 QUANTA SERVI CES, | NC. $ 297, 480. 00 118. 9920%
| (1) 62-1339540 | (2) 74-2851603 [
| HAWK ENTERPRI SES, | NC. | QUANTA SERVI CES, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001 | NSTALLATI ON OF WEI GH | N MOTI ON DATA COLLECTI ON SYSTEM
| |
0001 110- 01001 LUMP|  16030. 00000 16030. 00|  14500. 00000 14500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 615- 01682 LUMP|  74870. 00000 74870.00]  89640. 00000 89640. 00|
VEl GH | N MOTI ON DATA OOLLECTI ON SYSTEM | | | |
SITE NO 1 | | |
0003 615- 01682 LUMP|  74870. 00000 74870.00]  89640. 00000 89640. 00|
VEl GH | N MOTI ON DATA COLLECTI ON SYSTEM | | [ |
SITE NO. 2 | | |
0004 615- 01682 LUMP|  74870. 00000 74870.00]  89640. 00000 89640. 00|
VEl GH | N MOTI ON DATA OOLLECTI ON SYSTEM | | | |
SITE NO. 3 | | |
0005 801- 01093 4.000 EACH 300. 00000 1200. 00| 1600. 00000 6400. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0006 801- 06640 32.000 EACH 65. 00000 2080. 00| 50. 00000 1600. 00|
CONSTRUCTI ON SIGN, A | | |
0007 801- 06710 60.000 DAY | 18. 00000 1080. 00| 25. 00000 1500. 00|
FLASHI NG ARROW S| GN | | |
0008 801- 06775 LUNP| 5000. 00000 5000. 00| 4560. 00000 4560. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 250, 000. 00| $ 297, 480. 00|
__________________________________________ .
CONTRACT TOTALS | $ 250, 000. 00| $ 297, 480. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 781 -1

ENG NEER S ESTIMATE: $ 932, 738. 87 ROUTE : TOLL
CALL ORDER : 781 CONTRACT 1D : TT-24686-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : TOLL
CONTRACT TIME : 06/24/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 52-2166771 CHEM - TROL CHEM CAL CO $ 318, 179. 67 100. 0000%
2 35-1452051 Al RVARKI NG COVPANY, | NC. $ 497, 931. 00 156. 4936%
| (1) 52-2166771 | (2) 35-1452051 [
| CHEM - TROL CHEM CAL CO | Al RVARKI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001 | NSTALLATI ON OF PAVEMENT MARKI NGS
[ |
0001 110- 01001 LUNP| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 801- 06775 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | |
0003 808- 06701 226918.000 m | 0. 54000 122535. 72| 0. 70000 158842. 60|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0004 808- 75002 5981.000 m | 0. 30000 1794. 30| 0. 24000 1435. 44|
LI NE, PAINT, BROKEN, WH TE, 150 mm | | [
0005 808- 75007 577746.000 m | 0. 11920 68867. 32| 0. 24000 138659. 04|
LINE, PAINT, SOLID, WH TE, 150 nm | | |
0006 808- 75015 34000.000 m | 0. 83500 28390. 00| 1. 50000 51000. 00|
LINE, PAINT, SOLID, WH TE, 300 nm | | |
0007 808- 75047 563808.000 m | 0. 13580 76565. 13| 0. 24000 135313. 92|
LINE, PAINT, SOLID, YELLON 150 nm | | |
0008 808- 75072 2560.000 m | 5. 87000 15027. 20| 3.00000 7680. 00|
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | |
VHI TE, CROSSHATCH LI NE, 600 nm | | |
SECTI ON TOTALS | $ 318, 179. 67| $ 497, 931. 00|
__________________________________________ .
CONTRACT TOTALS | $ 318, 179. 67| $ 497, 931. 00|







